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ASSE Al <
Distanza | Distanza Area Area Larghezza | Larghezza | - Superficie Volume Volume Superficie
Sez. Progress. | Parziale Area Scavo Rilevato | Arginelli Area Fosso mmmé Qo%omm:o Owwﬂmwmz@ Yolume Scavo Rilevato Arginelli Volume Fosso mﬂmmeNwN.

Al-1 0,000 5,390 6,572 0,000 0,000 10,990 13,790
7,000 96,775 35,459 46,109 0,000 0,000 77,175

Al-2 7,000 4,741 6,602 0,000 0,000 11,060 13,860
7,615 111,864 39,133 55,498 1,957 5,509 90,542

Al1-3 14,615 5,537 7,974 0,514 1,447 12,720 15,520
9,323 135,417 57,267 69,321 4,578 13,234 109,312

Al-4 23,938 6,748 6,897 0,468 1,392 10,730 13,530
6,062 53,103 22,787 23,090 1,419 4,219 36,130

Al-5 30,000 0,770 0,721 0,000 0,000 1,190 3,990
4,556 27,997 13,395 9,160 0,000 0,000 15,240

Al-6 34,556 5,110 3,300 0,000 0,000 5,500 8,300
4,469 18,546 11,418 7,374 0,000 0,000 12,290

Al-7 39,025 0,000 0,000 0,000 0,000 0,000 0,000
4,301 17,849 9,942 7,094 0,000 0,000 11,828

Al-8 43,326 4,623 3,299 0,000 0,000 5,500 8,300
6,674 75,483 35,719 43,421 0,000 0,000 56,796

Al-9 50,000 6,081 9,713 0,000 0,000 11,520 14,320
4,896 73,513 28,698 43,555 1,430 3,557 59,805

Al-10 54,896 5,642 8,079 0,584 1,453 12,910 15,710
6,987 110,639 35,019 58,963 4,073 10,316 91,076

Al-11 61,883 4,382 8,799 0,582 1,500 13,160 15,960
5,117 77,164 23,681 46,434 1,489 3,838 62,837

Al-12 67,000 4,874 9,350 0,000 0,000 11,400 14,200
5,388 60,615 23,974 34,082 0,000 0,000 45,529

Al-13 72,388 4,025 3,301 0,000 0,000 5,500 8,300
4,581 19,011 9,219 7,561 0,000 0,000 12,598

Al-14 76,969 0,000 0,000 0,000 0,000 0,000 0,000
4,933 20,472 10,717 8,389 0,000 0,000 13,566

Al-15 81,902 4,345 3,401 0,000 0,000 5,500 8,300
3,098 33,892 18,297 19,604 0,000 0,000 25,218

Al-16 85,000 7,467 9,255 0,000 0,000 10,780 13,580
7,869 114,022 56,366 67,311 1,731 5,949 91,989

Al-17 92,869 6,859 7,853 0,440 1,512 12,600 15,400
7,896 123,612 50,065 63,456 5,196 11,943 101,503

Al-18 100,765 5,822 8,220 0,876 1,513 13,110 15,910
9,607 116,293 50,557 55,821 4,208 7,268 89,393
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Distanza | Distanza Area Area Larghezza | Larghezza |~ Superficie Volume Volume Superficie

Sez. Progress. | Parziale Area Scavo Rilevato | Arginelli Area Fosso wmmé Ooomﬁommza Qowamm:m Volume Scavo Rilevato Arginelli Volume Fosso mﬁmmémnmm.

Al-19 110,372 4,703 3,401 0,000 0,000 5,500 8,300
5,480 22,742 12,886 9.319 0,000 0,000 15,070

Al1-20 115,852 0,000 0,000 0,000 0,000 0,000 0,000
4,148 0,000 0,000 0,000 0,000 0,000 0,000

Al-21 120,000 0,000 0,000 0,000 0,000 0,000 0,000
5,000 7,925 0,853 0,550 0,000 0,000 0,925

Al1-22 125,000 0,341 0,220 0,000 0,000 0,370 3,170
6,723 31,867 9,597 9,110 1,748 0,000 13,043

Al1-23 131,723 2,514 2,490 0,520 0,000 3,510 6,310
7,132 48,819 20,833 18,679 3,552 0,000 28,849

Al-24 138,855 3,328 2,748 0,476 0,000 4,580 7,380
6,145 62,648 30,525 30,962 1,463 0,000 45,442

Al1-25 145,000 6,607 7,329 0,000 0,000 10,210 13,010
5,000 66,375 30,225 34,435 0,000 0,000 52,375

A1-26 150,000 5,483 6,445 0,000 0,000 10,740 13,540
3,938 53,813 21,409 25,630 0,000 0,000 42,786

Al1-27 153,938 5,390 6,572 0,000 0,000 10,990 13,790
Totali 1.580,456 658,039 794,929 32,842 65,833 | 1.201.,314




ASSE A2 ,Mw

Distanza | Distanza Area Area Larghezza | Larghezza | Superficie Volume Volume Superficie
Sez. Progress. | Parziale Area Scavo Rilevato | Arginelli Area Fosso mmmzo Qo%awmzo Qawﬂamm:@ Volume Scavo Rilevato Arginelli Volume Fosso wﬂm%ENNmN.

A2-2 4,481 10,115 15,834 0,613 1,500 23,840 26,640
1,000 24,320 8,837 13,586 0,695 1,475 20,120

A2-3 5,481 7,558 11,337 0,777 1,450 16,400 22,000
4,519 97,859 34,767 50,823 3,134 6,559 72,553

A2-4 10,000 7,829 11,156 0,610 1,453 15,710 21,310
5,000 91,675 37,725 51,393 2,710 7,248 70,675

A2-5 15,000 7,261 9,401 0,474 1,446 12,560 15,360
6,753 88,903 41,727 55,192 3,657 9,930 69,995

A2-6 21,753 5,097 6,945 0,609 1,495 8,170 10,970
4,972 49,521 23,025 31,252 3,025 7.433 35,600

A2-7 26,725 4,165 5,626 0,608 1,495 6,150 8,950
7,707 90,904 38,369 57,093 13,572 23,437 58,535

A2-8 34,432 5,792 9,190 2,914 4,587 9,040 14,640
3,568 51,147 20,571 33,957 9,660 16,424 31,166

A2-9 38,000 5,739 9,844 2,501 4,619 8,430 14,030
5,110 72,077 29,342 50,239 13,053 23,417 43,461

A2-10 43,110 5,745 9,819 2,608 4,546 8,580 14,180
6,890 97,425 40,520 66,571 17,938 31,377 58,841

A2-11 50,000 6,017 9,505 2,599 4,562 8,500 14,100
5,631 78,890 32,592 50,716 14,902 25,722 47,357

A2-12 55,631 5,559 8,508 2,694 4,574 8,320 13,920
4,369 60,139 24,656 36,818 12,246 20,084 35,673

A2-13 60,000 5,728 8,346 2,912 4,620 8,010 13,610
10,000 129,400 50,370 69,600 31,305 44,515 73,400

A2-14 70,000 4,346 5,574 3,349 4,283 6,670 12,270
7,442 45,657 16,171 20,741 12,462 15,937 24,819

A2-15 77,442 0,000 0,000 0,000 0,000 0,000 0,000
Totali 977,917 398,673 587,979 138,361 233,558 642,193
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ASSE A3 4.
Distanza | Distanza Area Area Larghezza | Larghezza | = Superficie Volume Volume Superficie

Sez. Progress. | Parziale Area Scavo Rilevato | Arginelli Area Fosso mmm<o Oo%omw:m Qmwammzm Volume Scavo Rilevato Arginelli Volume Fosso mﬁmeNNwN.

A3-2 4,500 10,426 11,615 1,183 2,844 15,430 21,030
1,000 20,195 9,941 10,987 1,162 2,857 14,595

A3-3 5,500 9,455 10,358 1,140 2,869 13,760 19,360
5,000 88,025 43,748 45,280 5,205 10,928 60,025

A3-4 10,500 8,044 7,754 0,942 1,502 10,250 15,850
5,500 82,775 42,581 40,480 5,129 8,363 51,975

A3-5 16,000 7,440 6,966 0,923 1,539 8,650 14,250
5,379 72,455 39,420 35,727 4,777 8,184 42,333

A3-6 21,379 7,217 6,318 0,853 1,504 7,090 12,690
7,621 74,953 48,138 38,135 6,120 11,458 42,944

A3-7 29,000 5,416 3,690 0,753 1,503 4,180 6,980
8,000 53,960 40,396 27,236 7,028 12,064 31,560

A3-8 37,000 4,683 3,119 1,004 1,513 3,710 6,510
8,000 26,040 28,932 12,476 8.408 11,944 14,840

A3-9 45,000 2,550 0,000 1,098 1,473 0,000 0,000
10,000 0,000 24,825 0,000 11,145 15,255 0,000

A3-10 55,000 2,415 0,000 1,131 1,578 0,000 0,000
10,000 0,000 22,085 0,000 10,985 15,210 0,000

A3-11 65,000 2,002 0,000 1,066 1,464 0,000 0,000
10,500 0,000 10,511 0,000 7,313 7,686 0,000

A3-12 75,500 0,000 0,000 0,327 0,000 0,000 0,000
Totali 418,403 310,576 210,321 67,271 103,948 258,272




ASSE A4 5
Distanza | Distanza Area Area Larghezza | Larghezza | Superficie Volume Volume Superficie
Sez. Progress. | Parziale Area Scavo Rilevato | Arginelli Area Fosso mmw<o Om%ﬁmm:m Qownomm:o Volume Scavo Rilevato Arginelli Volume Fosso mﬁm%ENNmN.
Ad-2 4,500 12,996 14,523 1,178 2,958 20,070 25,670
1,000 24,850 12,559 14,003 1,155 2,958 19,250
Ad-3 5,500 12,122 13,483 1,131 2,958 18,430 24,030
5,000 104,700 51,888 57,280 5,375 14,860 76,700
A4-4 10,500 8,633 9,429 1,019 2,986 12,250 17,850
5,500 87,918 41,217 44,470 5,555 16,855 57,118
A4-5 16,000 6,355 6,742 1,001 3,143 8,520 14,120
5,379 72,105 32,094 33,831 5,387 17,140 41,983
Ad-6 21,379 5,578 5,837 1,002 3,230 7,090 12,690
7,621 93,624 39,744 42,659 7,785 24,692 50,946
A4-7 29,000 4,852 5,358 1,041 3,250 6,280 11,880
8,000 47,520 29,328 21,432 12,716 25,324 25,120
A4-8 37,000 2,480 0,000 2,138 3,081 0,000 0,000
8,000 0,000 17,228 0,000 16,576 24,520 0,000
A4-9 45,000 1,827 0,000 2,006 3,049 0,000 0,000
10,000 0,000 17,725 0,000 19,355 30,715 0,000
A4-10 55,000 1,718 0,000 1,865 3,094 0,000 0,000
7,000 0,000 11,676 0,000 12,635 21,791 0,000
Ad-11 62,000 1,618 0,000 1,745 3,132 0,000 0,000
8,000 0,000 12,276 0,000 13,376 25,084 0,000
Ad-12 70,000 1,451 0,000 1,599 3,139 0,000 0,000
5,501 0,000 3,991 0,000 4,398 8,634 0,000
A4-13 75,501 0,000 0,000 0,000 0,000 0,000 0,000
Totali 430,717 269,725 213,675 104,312 212,573 271,117




ASSE A5

-
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Distanza | Distanza Area Area Larghezza | Larghezza | Superficie Volume Volume Superficie
Sez. Progress. | Parziale Area Scavo Rilevato | Arginelli Area Fosso mm@o Qowommzm Qmwﬁamm:m Volume Scavo Rilevato Arginelli Volume Fosso mﬁmm:mNNmN.

AS5-2 4,500 11,158 9,208 1,106 1,326 13,870 19,470
1,000 18,960 10,842 8,894 1,090 1,338 13,360
AS5-3 5,500 10,526 8,580 1,073 1,349 12,850 18,450 ;
5,000 74,925 40,880 31,395 4,713 6,805 46,925

As5-4 10,500 5,826 3,978 0,812 1,373 5,920 11,520
5,500 61,105 30,605 20,727 3,781 7,675 30,305

A3-5 16,000 5,303 3,559 0,563 1,418 5,100 10,700
5,584 44,812 26,351 14,457 3,027 7,926 21,359

A5-6 21,584 4,135 1,619 0,521 1,421 2,550 5,350
7,416 39,490 24,176 12,566 3,994 5,269 18,725

A5-7 29,000 2,385 1,770 0,556 0,000 2,500 5,300
8,000 21,200 14,876 7,080 4,304 0,000 10,000

AS-8 37,000 1,334 0,000 0,520 0,000 0,000 0,000
8,000 0,000 8,240 0,000 3,932 0,000 0,000

A3-9 45,000 0,726 0,000 0,463 0,000 0,000 0,000
10,000 0,000 6,630 0.000 4,470 0,000 0,000

AS5-10 55,000 0,600 0,000 0,431 0,000 0,000 0,000
10,000 0,000 3,000 0,000 3,775 0,000 0,000

A5-11 65,000 0,000 0,000 0,324 0,000 0,000 0,000
10,500 0,000 0,000 0,000 1,701 0,000 0,000

A5-12 75,500 0,000 0,000 0,000 0,000 0,000 0,000
Totali 260,492 165,600 95,119 34,785 29,013 140,674




ASSE Al

Distanza | Distanza >~.m a Area Area Volume Volume Volume
Sez. Progress. | Parziale mENW_ﬁwNu Cementato Area base Ricarica | Stabilizzato | Cementato Volume: Base Ricarica

Al-1 0,000 2,148 2,106 1,000 0,000

7,000 15,036 14,742 7,000 0,000
Al-2 7,000 2,148 2,106 1,000 0,000

7,615 16,471 16,151 7,672 0,000
Al-3 14,615 2,178 2,136 1,015 0,000

9,323 20,305 19,914 9,463 0,000
Al-4 23,938 2,178 2,136 1,015 0,000

6,062 13,112 12,858 6,107 0,000
Al-5 30,000 2,148 2,106 1,000 0,000

4,556 7,399 7,303 4,784 0,000
Al-6 34,556 1,100 1,100 1,100 0,000

4,469 2,458 2,458 5,720 0,000
Al-7 39,025 0,000 0,000 1,460 0,000

4,301 2,366 2,366 7,350 0,000
Al-8 43,326 1,100 1,100 1,958 0,000

6,674 10,839 10,698 9,871 0,000
Al-9 50,000 2,148 2,106 1,000 0,000

4,896 10,590 10,384 4,933 0,000
Al-10 54,896 2,178 2,136 1,015 0,000

6,987 15,218 14,924 7,092 0,000
Al-11 61,883 2,178 2,136 1,015 0,000

5,117 11,068 10,853 5,155 0,000
Al-12 67,000 2,148 2,106 1,000 0,000

5,388 8,750 8,637 8,941 0,000
Al-13 72,388 1,100 1,100 2,319 0,000

4,581 2,520 2,520 10,291 0,000
Al-14 76,969 0,000 0,000 2,174 0,000

4,933 2,713 2,713 10,964 0,000
Al-15 81,902 1,100 1,100 2,271 0,000

3,098 5,031 4,966 5,067 0,000
Al-16 85,000 2,148 2,106 1,000 0,000

7,869 17,021 16,690 7,928 0,000
Al-17 92,869 2,178 2,136 1,015 0,000

7,896 17,197 16,447 8,014 0,000
Al-18 100,765 2,178 2,030 1,015 0,000

9,607 15,746 15,035 16,183 0,000

e



Sez Distanza wag.smm mﬂwmw_wwu Area Area base .?.mw <o.€§m Yolume Volume Base <.o ::.Bo
" | Progress. | Parziale Jato Cementato Ricarica | Stabilizzato | ‘Cementato Ricarica

Al-19 110,372 1,100 1,100 2,354 0,000
5,480 3,014 3,014 11,845 0,000

Al1-20 115,852 0,000 0,000 1,969 0,000
4,148 0,000 0,000 9,814 0,000

Al-21 120,000 0,000 0,000 2,763 0,000
5,000 0,183 0,183 13,680 0,000

Al1-22 125,000 0,073 0,073 2,709 0,000
6,723 1,614 1,614 17,718 0,000

Al1-23 131,723 0,407 0,407 2,562 0,000
7,132 4,718 4,564 14,674 0,000

Al-24 138,855 0,916 0,873 1,553 0,000
6,145 9,088 8,833 7,847 0,000

Al1-25 145,000 2,042 2,002 1,001 0,000
5,000 10,475 10,270 5,003 0,000

Al1-26 150,000 2,148 2,106 1,000 0,000
3,938 8,459 8,293 3,938 0,000

A1-27 153,938 2,148 2,106 1,000 0,000
231,390 226,431 227,056 0,000




ASSE A2
. . Area
Sez. Distanza U_mﬁm.st Stabiliz= Area Area Base .>8w <o.=.§m Volume Volume Base <.o Emma
Progress. | Parziale Zato Cementato Ricarica | Stabilizzato | “Cementato Ricarica

A2-2 4,481 4,404 0,000 2,202 0,089
1,000 3,577 0,000 1,735 0,080

A2-3 5,481 2,749 0,000 1,267 0,071
4,519 12,217 0,000 5,626 0,160

A2-4 10,000 2,658 0,000 1,223 0,000
5,000 12,248 0,000 5,858 0,000

A2-5 15,000 2,241 0,000 1,120 0,000
6,753 12,179 0,000 6,088 0,216

A2-6 21,753 1,366 0,000 0,683 0,064
4,972 5,710 0,000 2,854 0,863

A2-7 26,725 0,931 0,000 0,465 0,283
7,707 6,852 0,000 3,426 2,289

A2-8 34,432 0,847 0,000 0,424 0,311
3,568 2,945 0,000 1,474 0,917

A2-9 38,000 0,804 0,000 0,402 0,203
5,110 4,001 0,000 2,003 0,991

A2-10 43,110 0,762 0,000 0,382 0,185
6,890 5,240 0,000 2,622 0,823

A2-11 50,000 0,759 0,000 0,379 0,054
5,631 4,170 0,000 2,083 0,152

A2-12 55,631 0,722 0,000 0,361 0,000
4,369 2,925 0,000 1,464 0,000

A2-13 60,000 0,617 0,000 0,309 0,000
10,000 4,585 0,000 2,295 0,000

A2-14 70,000 0,300 0,000 0,150 0,000
7,442 1,116 0,000 0,558 0,000

A2-15 77,442 0,000 0,000 0,000 0,000
77,764 0,000 38,084 6,492
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ASSE A3

Distanza | Distanza >a.m a Area Area Volume Volume Volume
Sez. Progress. | Parziale m.ﬁww%wn Cementato Area Base Ricarica | Stabilizato | Cementato Volume Base Ricarica

A3-2 4,500 3,406 3,406 1,703 0,501
1,000 3,252 3,252 1,626 0,338

A3-3 5,500 3,098 3,098 1,549 0,175
5,000 12,563 12,563 6,280 1,018

A3-4 10,500 1,927 1,927 0,963 0,232
5,500 8,569 8,569 4,282 0,638

A3-5 16,000 1,189 1,189 0,594 0,000
5,379 5,624 5,624 2,811 0,000

A3-6 21,379 0,902 0,902 0,451 0,000
7,621 5,723 11,306 3,045 0,000

A3-7 29,000 0,600 2,065 0,348 0,000
8,000 4,000 14,664 2,344 0,000

A3-8 37,000 0,400 1,601 0,238 0,000
8,000 1,600 16,176 1,528 0,000

A3-9 45,000 0,000 2,443 0,144 0,000
10,000 0,000 23,755 1,375 0,000

A3-10 55,000 0,000 2,308 0,131 0,000
10,000 0,000 20,920 1,095 0,000

A3-11 65,000 0,000 1,876 0,088 0,000
10,500 0,000 9,849 0,462 0,000

A3-12 75,500 0,000 0,000 0,000 0,000
41,331 126,677 24,847 1,994




ASSE A4

Sez. Distanza Ummﬂw.st mHMMmWn Area Area Base wyamm <o.:.§m Volume Volume Base <.o ::.50
Progress. | Parziale Zato Cementato Ricarica | Stabilizzato | Cementato Ricarica

Ad4-2 4,500 3,319 3,319 1,660 0,799
1,000 3,171 3,171 1,586 0,509

A4-3 5,500 3,023 3,023 1,512 0,219
5,000 12,213 12,213 6,108 1,498

Ad-4 10,500 1,862 1,862 0,931 0,380
5,500 8214 8214 4,106 1,345

Ad-5 16,000 1,125 1,125 0,562 0,109
5,379 5,271 5,271 2,636 0,535

Ad-6 21,379 0,835 0,835 0,418 0,090
7,621 5,552 5,552 2,778 1,014

Ad-7 29,000 0,622 0,622 0,311 0,176
8,000 2,488 14,444 2,040 1,868

A4-8 37,000 0,000 2,989 0,199 0,291
8,000 0,000 19,912 1,192 2,096

A4-9 45,000 0,000 1,989 0,099 0,233
10,000 0,000 18,810 0,880 2,000

A4-10 55,000 0,000 1,773 0,077 0,167
7,000 0,000 11,858 0,483 1,127

Ad-11 62,000 0,000 1,615 0,061 0,155
8,000 0,000 12,140 0,412 1,076

Ad-12 70,000 0,000 1,420 0,042 0,114
5,501 0,000 3,906 0,116 0,487

A4-13 75,501 0,000 0,000 0,000 0,063
36,909 115,491 22,335 13,554




ASSE AS

Distanza | Distanza >q.o a Area Area Volume Volume Volume
Sez. Progress. | Parziale mﬁwwwwmn Cementato Area Base Ricarica | Stabilizzato | Cementato Volume Base Ricarica

AS5-2 4,500 2,137 2,137 2,870 0,000
1,000 2,045 2,045 2,439 0,000

AS-3 5,500 1,952 1,952 2,007 0,000
5,000 8,210 8,210 9,030 0,000

A5-4 10,500 1,332 1,332 1,605 0,000
5,500 6,218 6,218 5,690 0,869

A3-5 16,000 0,929 0,929 0,464 0,316
5,584 3,920 8,047 2,234 1,642

A5-6 21,584 0,475 1,953 0,336 0,272
7,416 2,992 8,473 1,861 2,488

A3-7 29,000 0,332 0,332 0,166 0,399
8,000 1,328 6,880 1,020 3,540

AS5-8 37,000 0,000 1,388 0,089 0,486
8,000 0,000 8,408 0,440 3,504

AS5-9 45,000 0,000 0,714 0,021 0,390
10,000 0,000 6,420 0,140 2,705

A5-10 55,000 0,000 0,570 0,007 0,151
10,000 0,000 2,850 0,035 1,540

A5-11 65,000 0,000 0,000 0,000 0,157
10,500 0,000 0,000 0,000 1,764

AS-12 75,500 0,000 0,000 0,000 0,179
24,713 57,550 22,888 18,052






